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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/16/12
                                                                                                                   PAGE : 004 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18648                       COUNTIES : CLEAR CREEK
     LETTING DATE : 05/10/12                REGION      : 1
     LETTING TIME : 10:00 AM              CONTRACT TIME : 11/01/12  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : C0703-378

     CONTRACT DESCRIPTION :
     PROJECT C 0703-378
     LOCATED ON COUNTY ROAD 314 from CLR 314-W0.7 Doghouse Rail
     Bridge extending to The I-70 Hidden Valley Interchange.

     Consisting of removing of asphalt, unclassfied
     excavation(CIP), ground nail walls, multi-use path
     construction, HMA paving, placement of ABC Class 6, and
     construction of cantilever retaining wall structures.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     2,998,219.50    89.3840%   100.0000%
    1    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     3,354,314.00   100.0000%   111.8769%
    2    169A           LAWRENCE CONSTRUCTION COMPANY                                  $     3,476,177.33   103.6330%   115.9414%
    3    164A           EDWARD KRAEMER AND SONS INCORPORATED                           $     3,693,629.18   110.1158%   123.1941%
    4    870A           SEMA CONSTRUCTION, INC.                                        $     3,748,526.20   111.7524%   125.0251%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 232A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |AMERICAN CIVIL CONSTRUCTO|LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    5000.0000     5000.00|   50000.0000    50000.00|   46846.4900    46846.49
202-00000 Rem Str and Obstructions          1.000 L S |    1500.0000     1500.00|    1000.0000     1000.00|    2095.4700     2095.47
202-00033 Rem Pipe                          4.000 EACH|    2000.0000     8000.00|    1500.0000     6000.00|     985.0600     3940.24
202-00220 Rem Asphalt Mat                8194.000 SY  |       3.5000    28679.00|       4.0000    32776.00|       3.8100    31219.14
202-00810 Rem Ground Sign                  14.000 EACH|     180.0000     2520.00|      94.0000     1316.00|      95.2400     1333.36
203-00010 Uncl Excav (CIP)              10159.000 CY  |      15.0000   152385.00|      26.0000   264134.00|      43.8600   445573.74
203-00592 Rock Staining                  1000.000 SF  |      15.0000    15000.00|       5.0000     5000.00|       5.6000     5600.00
203-01500 Blading                          40.000 HOUR|     100.0000     4000.00|     150.0000     6000.00|     147.3100     5892.40
203-01510 Backhoe                          60.000 HOUR|     100.0000     6000.00|     145.0000     8700.00|     117.9700     7078.20
203-01550 Dozing                           60.000 HOUR|     100.0000     6000.00|     130.0000     7800.00|     140.3700     8422.20
203-01582 Truck (Dump)                     40.000 HOUR|     100.0000     4000.00|     100.0000     4000.00|     106.7600     4270.40
203-01594 Combination Loader               70.000 HOUR|     100.0000     7000.00|      90.0000     6300.00|     112.3700     7865.90
203-01597 Potholing                        20.000 HOUR|     100.0000     2000.00|     175.0000     3500.00|     235.8000     4716.00
203-02300 Rock Scaler                     320.000 HOUR|      70.0000    22400.00|      64.0000    20480.00|      61.6200    19718.40
206-00000 Str Excav                      1193.000 CY  |      10.0000    11930.00|       8.0000     9544.00|       7.0600     8422.58
206-00100 Str Bkfl (CL 1)                1455.000 CY  |      25.0000    36375.00|      20.0000    29100.00|      14.2500    20733.75
206-00200 Str Bkfl (CL 2)                 126.000 CY  |      15.0000     1890.00|      30.0000     3780.00|       9.6200     1212.12
206-00360 Mechanical Reinforcement o     1183.000 CY  |      25.0000    29575.00|      24.0000    28392.00|      11.2100    13261.43
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/16/12
                                                                                                                   PAGE : 004 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18648                       COUNTIES : CLEAR CREEK
     LETTING DATE : 05/10/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 232A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |AMERICAN CIVIL CONSTRUCTO|LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
207-00205 Topsoil                         665.000 CY  |      15.0000     9975.00|      30.0000    19950.00|      16.5400    10999.10
208-00002 Erosion Log (12 In)             540.000 LF  |       5.0000     2700.00|       6.0000     3240.00|      10.6200     5734.80
208-00009 Erosion Log (20 In)            1000.000 LF  |       5.0000     5000.00|       7.0000     7000.00|      12.1600    12160.00
208-00034 Gravel Bag                     2550.000 LF  |       6.0000    15300.00|       7.0000    17850.00|       1.6800     4284.00
208-00045 Conc Washout Str                  4.000 EACH|     600.0000     2400.00|     600.0000     2400.00|    4197.2200    16788.88
208-00070 Vehicle Tracking Pad              4.000 EACH|    2000.0000     8000.00|    1200.0000     4800.00|    3396.2500    13585.00
208-00103 Removal and Disposal of Se      300.000 HOUR|      45.0000    13500.00|      34.0000    10200.00|     173.6100    52083.00
208-00105 Removal and Disposal of Se       60.000 HOUR|      60.0000     3600.00|      90.0000     5400.00|     125.0500     7503.00
208-00106 Sweeping (Sediment Removal       50.000 HOUR|      80.0000     4000.00|     150.0000     7500.00|     151.2600     7563.00
208-00107 Rem Trash                        60.000 HOUR|      45.0000     2700.00|      34.0000     2040.00|     303.9400    18236.40
208-00206 Erosion Control Supervisor      150.000 DAY |      65.0000     9750.00|     150.0000    22500.00|     314.6600    47199.00
210-00815 Res Sign Panel                    6.000 EACH|      40.0000      240.00|     165.0000      990.00|     168.0600     1008.36
210-00830 Res Traf Sig Face                 1.000 EACH|     200.0000      200.00|     230.0000      230.00|     224.0900      224.09
210-00840 Res Traf Sig Pole                 1.000 EACH|    1600.0000     1600.00|    1600.0000     1600.00|    1568.6100     1568.61
210-01130 Res Gdrail Ty 3                 100.000 LF  |      20.0000     2000.00|      17.0000     1700.00|      39.6700     3967.00
210-01300 Res Impact Attenuator             1.000 EACH|    1200.0000     1200.00|    5000.0000     5000.00|    5266.0400     5266.04
210-04000 Adj Structure                     2.000 EACH|    1500.0000     3000.00|     500.0000     1000.00|    1680.6500     3361.30
210-04200 Adj Gdrail                      526.000 LF  |      20.0000    10520.00|       4.0000     2104.00|      30.2600    15916.76
211-01111 Rock Reinf (Dowels)             800.000 LF  |      60.0000    48000.00|      30.0000    24000.00|      30.9600    24768.00
212-00006 Seeding (Native)                  3.750 ACRE|     400.0000     1500.00|     700.0000     2625.00|     756.2900     2836.09
212-00032 Soil Conditioning                 1.250 ACRE|    1600.0000     2000.00|    3700.0000     4625.00|    2505.2700     3131.59
213-00002 Mulching (Weed Free Hay)          3.750 ACRE|     400.0000     1500.00|     800.0000     3000.00|     778.7000     2920.13
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    1200.0000    12000.00|    3700.0000    37000.00|    3411.7200    34117.20
213-00061 Mulch Tackifier                 750.000 LB  |       2.0000     1500.00|       2.7000     2025.00|       5.3200     3990.00
214-01010 Brush Layer Cutting            3500.000 EACH|       3.0000    10500.00|       2.0000     7000.00|      14.2900    50015.00
216-00201 Soil Reten Blanket (S-C)(B     2000.000 SY  |       2.0000     4000.00|       2.0000     4000.00|       1.9600     3920.00
217-00020 Herbicide Treatment              40.000 HOUR|     130.0000     5200.00|      95.0000     3800.00|     110.3700     4414.80
304-06000 ABC (CL 6)                     3862.000 TON |      20.0000    77240.00|      17.0000    65654.00|      20.4200    78862.04
403-00720 HMA (Patching) (Asph)           111.000 TON |     100.0000    11100.00|     120.0000    13320.00|     164.6100    18271.71
403-34721 HMA (Gr SX) (75) (PG 58-28     3197.000 TON |      75.0000   239775.00|      73.0000   233381.00|      72.8300   232837.51
411-10253 Emul Asph (CSS-1H)             2666.000 GAL |       2.0000     5332.00|       2.5000     6665.00|       2.8000     7464.80
504-04420 Precast Panel Facing           3915.000 SF  |      30.0000   117450.00|      23.0000    90045.00|      20.8800    81745.20
504-06310 Ground Nail (10 Foot)           136.000 EACH|     300.0000    40800.00|     255.0000    34680.00|     244.4800    33249.28
504-06315 Ground Nail (15 Foot)           117.000 EACH|     450.0000    52650.00|     382.0000    44694.00|     366.7200    42906.24
504-06320 Ground Nail (20 Foot)           168.000 EACH|     500.0000    84000.00|     509.0000    85512.00|     488.9500    82143.60
504-06325 Ground Nail (25 Foot)           238.000 EACH|     550.0000   130900.00|     636.0000   151368.00|     611.2000   145465.60
504-06330 Ground Nail (30 Foot)           302.000 EACH|     625.0000   188750.00|     763.0000   230426.00|     733.4300   221495.86
506-00212 Riprap (12 In)                    1.000 CY  |      80.0000       80.00|      90.0000       90.00|     334.8500      334.85
506-00218 Riprap (18 In)                   51.000 CY  |      90.0000     4590.00|      90.0000     4590.00|      69.1700     3527.67
514-00200 Pedestrian Railing (Steel)      626.000 LF  |     130.0000    81380.00|     110.0000    68860.00|     116.5900    72985.34
515-00400 Concrete Sealer                 896.000 SY  |      10.0000     8960.00|       4.0000     3584.00|       5.6000     5017.60
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/16/12
                                                                                                                   PAGE : 004 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18648                       COUNTIES : CLEAR CREEK
     LETTING DATE : 05/10/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 232A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |AMERICAN CIVIL CONSTRUCTO|LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
601-01050 Conc CL B (Wall)                213.000 CY  |     450.0000    95850.00|     330.0000    70290.00|     180.1600    38374.08
601-03040 Conc CL D (Bridge)              350.000 CY  |     500.0000   175000.00|     465.0000   162750.00|     312.5100   109378.50
601-03050 Conc CL D (Wall)                 65.000 CY  |     550.0000    35750.00|     330.0000    21450.00|      11.2100      728.65
601-40300 Struct Conc Coating             778.000 SY  |       4.0000     3112.00|      11.0000     8558.00|      10.0900     7850.02
602-00000 Reinf Steel                   16288.000 LB  |       1.0000    16288.00|       0.7500    12216.00|       0.8300    13519.04
602-00020 Reinf Steel (Epoxy)           67430.000 LB  |       1.0500    70801.50|       1.0000    67430.00|       0.9500    64058.50
603-01240 24 In RCP                       246.000 LF  |      75.0000    18450.00|      47.0000    11562.00|      80.5000    19803.00
603-01360 36 In RCP                       108.000 LF  |     100.0000    10800.00|      85.0000     9180.00|      93.2100    10066.68
603-05024 24 In RCES                        4.000 EACH|     800.0000     3200.00|    1700.0000     6800.00|    2122.8500     8491.40
603-05036 36 In RCES                        3.000 EACH|    1000.0000     3000.00|    3000.0000     9000.00|    3459.7800    10379.34
604-00510 Inlet Ty D (10 Ft)                4.000 EACH|    2500.0000    10000.00|    5000.0000    20000.00|    6343.8200    25375.28
604-13010 Inlet Ty 13 (10 Ft)               1.000 EACH|    3000.0000     3000.00|    4900.0000     4900.00|    5423.9800     5423.98
604-13510 Inlet Ty 13 (D) (10 Ft)           3.000 EACH|    3500.0000    10500.00|    6900.0000    20700.00|    6033.3000    18099.90
604-30010 MH Slab Base (10 Ft)              1.000 EACH|    3500.0000     3500.00|    2400.0000     2400.00|    5810.7400     5810.74
605-00060 6 In PP Underdrain             1533.000 LF  |      14.0000    21462.00|      15.0000    22995.00|      30.2200    46327.26
605-82100 Pipe Edge Drain                 267.000 LF  |      15.0000     4005.00|      19.0000     5073.00|      41.9300    11195.31
607-11580 Fence (Temp)                   9000.000 LF  |       2.0000    18000.00|       2.0000    18000.00|       3.3600    30240.00
607-55040 Mesh Anchor                     125.000 EACH|     225.0000    28125.00|     220.0000    27500.00|     211.4200    26427.50
607-55100 Wire Mesh                     17370.000 SF  |       2.5000    43425.00|       2.4000    41688.00|       2.3100    40124.70
609-20010 Curb Ty 2 B                      33.000 LF  |      15.0000      495.00|      20.0000      660.00|      25.4000      838.20
609-21020 C and G Ty 2 II-B              3044.000 LF  |      15.0000    45660.00|      17.0000    51748.00|      17.9800    54731.12
609-24005 Gutter Ty 2 (5 Ft)               63.000 LF  |      28.0000     1764.00|      28.0000     1764.00|      33.4700     2108.61
612-00050 Reflector (Type-3)               13.000 EACH|      10.0000      130.00|       9.0000      117.00|       8.9600      116.48
612-00081 Delin (PM) (Ty I)                90.000 EACH|      22.0000     1980.00|      44.0000     3960.00|      44.8100     4032.90
612-00083 Delin (PM)(Ty III)               17.000 EACH|      22.0000      374.00|      50.0000      850.00|      50.4200      857.14
613-01200 2 In Elec Cond (P)              650.000 LF  |      45.0000    29250.00|      44.0000    28600.00|      42.5800    27677.00
613-07010 Pull Box (Surf Mtd)               2.000 EACH|     500.0000     1000.00|     575.0000     1150.00|     560.2100     1120.42
614-00011 Sign Panel (CL I)               148.600 SF  |      20.0000     2972.00|      20.0000     2972.00|      21.8500     3246.91
614-01583 Stl Sign Supp (2-1/2 In Rd       25.000 EACH|     400.0000    10000.00|     400.0000    10000.00|     408.9600    10224.00
614-72857 Surface Mounted Ctrl Cabin        1.000 EACH|    2700.0000     2700.00|   14000.0000    14000.00|    1344.5300     1344.53
614-80000 Flash Beacon                      4.000 EACH|    2200.0000     8800.00|    2300.0000     9200.00|    1904.7400     7618.96
614-84000 Traf Sig Ped Pole Steel           4.000 EACH|    1200.0000     4800.00|    2000.0000     8000.00|    1904.7400     7618.96
620-00002 Field Office (CL 2)               1.000 EACH|   20000.0000    20000.00|   12500.0000    12500.00|   16246.3100    16246.31
620-00012 Field Lab (CL 2)                  1.000 EACH|   20000.0000    20000.00|   12000.0000    12000.00|    8431.1000     8431.10
620-00020 Sanitary Facility                 3.000 EACH|    1200.0000     3600.00|     700.0000     2100.00|     560.2100     1680.63
625-00000 Const Surveying                   1.000 L S |   50000.0000    50000.00|   31000.0000    31000.00|   33517.8100    33517.81
625-00001 Const Surveying (Hour)           60.000 HOUR|     100.0000     6000.00|     120.0000     7200.00|     112.0500     6723.00
626-00000 Mobilization                      1.000 L S |  180000.0000   180000.00|  281560.0000   281560.00|  117844.8600   117844.86
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|    3700.0000     3700.00|    3146.6300     3146.63
627-00011 Pvmt Mkg Paint (Waterborne       46.000 GAL |      35.0000     1610.00|     140.0000     6440.00|     140.0500     6442.30
630-00000 Flagging                       2400.000 HOUR|      23.0000    55200.00|      23.0000    55200.00|      23.5300    56472.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/16/12
                                                                                                                   PAGE : 004 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18648                       COUNTIES : CLEAR CREEK
     LETTING DATE : 05/10/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 232A              |(  2 ) 169A
                                                      |ENGINEER'S ESTIMATE      |AMERICAN CIVIL CONSTRUCTO|LAWRENCE CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-00001 Pilot Car Operation             180.000 HOUR|      35.0000     6300.00|      43.0000     7740.00|      42.5700     7662.60
630-00007 Traf Ctrl Inspection             45.000 DAY |      80.0000     3600.00|     135.0000     6075.00|     134.4500     6050.25
630-00011 Courtesy Vehicle                 40.000 DAY |     700.0000    28000.00|     535.0000    21400.00|     526.6000    21064.00
630-00012 Traf Ctrl Mgmt                  150.000 DAY |     525.0000    78750.00|     550.0000    82500.00|     543.4000    81510.00
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|     250.0000      500.00|     325.0000      650.00|     319.3300      638.66
630-80341 Const Traf Sign (A)              18.000 EACH|      40.0000      720.00|      75.0000     1350.00|      72.8300     1310.94
630-80342 Const Traf Sign (B)              20.000 EACH|      40.0000      800.00|      76.0000     1520.00|      72.8300     1456.60
630-80343 Const Traf Sign (C)               8.000 EACH|      40.0000      320.00|      77.0000      616.00|      72.8300      582.64
630-80344 Const Traf Sign (Spec)           24.000 SF  |      20.0000      480.00|      20.0000      480.00|      17.9300      430.32
630-80355 Port Mesg Panel                   2.000 EACH|    1500.0000     3000.00|    4300.0000     8600.00|    4257.6500     8515.30
630-80360 Drum Channel Dev                 50.000 EACH|      40.0000     2000.00|      45.0000     2250.00|      44.8100     2240.50
630-80364 Drum Channel Dev (Light) (       50.000 EACH|      40.0000     2000.00|      50.0000     2500.00|      50.4200     2521.00
630-80370 Conc Barrier (Temp)             600.000 LF  |      25.0000    15000.00|      15.0000     9000.00|      32.1100    19266.00
630-85041 Mobile Attenuator                20.000 DAY |     300.0000     6000.00|     455.0000     9100.00|     448.1800     8963.60
641-10000 Shotcrete                      2510.000 SY  |     100.0000   251000.00|     155.0000   389050.00|     170.5900   428180.90
                                                      |                         |                         |
SECTION TOTALS                                        |       $     2,998,219.50|       $     3,354,314.00|       $     3,476,177.33
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     2,998,219.50|       $     3,354,314.00|       $     3,476,177.33
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/16/12
                                                                                                                   PAGE : 004 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120510                CONTRACT ID : C18648                       COUNTIES : CLEAR CREEK
     LETTING DATE : 05/10/12                REGION      : 1
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 164A              |(  4 ) 870A              |
                                                      |EDWARD KRAEMER & SONS INC|SEMA CONSTRUCTION, INC.  |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   55000.0000    55000.00|  205000.0000   205000.00|
202-00000 Rem Str and Obstructions          1.000 L S |    8000.0000     8000.00|    5000.0000     5000.00|
202-00033 Rem Pipe                          4.000 EACH|    2988.6200    11954.48|    5000.0000    20000.00|
202-00220 Rem Asphalt Mat                8194.000 SY  |       6.0000    49164.00|       5.0000    40970.00|
202-00810 Rem Ground Sign                  14.000 EACH|      85.5300     1197.42|      87.0000     1218.00|
203-00010 Uncl Excav (CIP)              10159.000 CY  |      10.0000   101590.00|      50.0000   507950.00|
203-00592 Rock Staining                  1000.000 SF  |       4.0300     4030.00|       5.0000     5000.00|
203-01500 Blading                          40.000 HOUR|     125.0000     5000.00|     100.0000     4000.00|
203-01510 Backhoe                          60.000 HOUR|     125.0000     7500.00|     160.0000     9600.00|
203-01550 Dozing                           60.000 HOUR|     125.0000     7500.00|     140.0000     8400.00|
203-01582 Truck (Dump)                     40.000 HOUR|      75.4700     3018.80|      95.0000     3800.00|
203-01594 Combination Loader               70.000 HOUR|      75.0000     5250.00|      90.0000     6300.00|
203-01597 Potholing                        20.000 HOUR|     251.5700     5031.40|     250.0000     5000.00|
203-02300 Rock Scaler                     320.000 HOUR|      56.2400    17996.80|      58.0000    18560.00|
206-00000 Str Excav                      1193.000 CY  |      30.0000    35790.00|      50.0000    59650.00|
206-00100 Str Bkfl (CL 1)                1455.000 CY  |      25.0000    36375.00|      20.0000    29100.00|
206-00200 Str Bkfl (CL 2)                 126.000 CY  |      13.0800     1648.08|      20.0000     2520.00|
206-00360 Mechanical Reinforcement o     1183.000 CY  |      10.8100    12788.23|      11.0000    13013.00|
207-00205 Topsoil                         665.000 CY  |      28.0000    18620.00|      15.0000     9975.00|
208-00002 Erosion Log (12 In)             540.000 LF  |       2.7700     1495.80|       2.8000     1512.00|
208-00009 Erosion Log (20 In)            1000.000 LF  |       5.2800     5280.00|       5.5000     5500.00|
208-00034 Gravel Bag                     2550.000 LF  |       4.1800    10659.00|       4.3000    10965.00|
208-00045 Conc Washout Str                  4.000 EACH|    1006.2700     4025.08|     710.0000     2840.00|
208-00070 Vehicle Tracking Pad              4.000 EACH|    1408.7800     5635.12|    1300.0000     5200.00|
208-00103 Removal and Disposal of Se      300.000 HOUR|      45.0000    13500.00|      32.0000     9600.00|
208-00105 Removal and Disposal of Se       60.000 HOUR|      75.0000     4500.00|      76.0000     4560.00|
208-00106 Sweeping (Sediment Removal       50.000 HOUR|     115.7200     5786.00|     120.0000     6000.00|
208-00107 Rem Trash                        60.000 HOUR|      75.0000     4500.00|      41.0000     2460.00|
208-00206 Erosion Control Supervisor      150.000 DAY |      88.8500    13327.50|      45.0000     6750.00|
210-00815 Res Sign Panel                    6.000 EACH|     150.9400      905.64|     150.0000      900.00|
210-00830 Res Traf Sig Face                 1.000 EACH|     201.2500      201.25|     180.0000      180.00|
210-00840 Res Traf Sig Pole                 1.000 EACH|    1408.7800     1408.78|    1200.0000     1200.00|
210-01130 Res Gdrail Ty 3                 100.000 LF  |      15.6500     1565.00|      16.0000     1600.00|
210-01300 Res Impact Attenuator             1.000 EACH|    4387.3300     4387.33|    4400.0000     4400.00|
210-04000 Adj Structure                     2.000 EACH|     885.5200     1771.04|    1000.0000     2000.00|
210-04200 Adj Gdrail                      526.000 LF  |       3.6200     1904.12|       5.0000     2630.00|
211-01111 Rock Reinf (Dowels)             800.000 LF  |      28.2600    22608.00|      29.0000    23200.00|
212-00006 Seeding (Native)                  3.750 ACRE|     603.7600     2264.10|     620.0000     2325.00|
212-00032 Soil Conditioning                 1.250 ACRE|    3171.7600     3964.70|    3200.0000     4000.00|
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------------------------------------------------------+-------------------------+-------------------------+
213-00002 Mulching (Weed Free Hay)          3.750 ACRE|     704.3900     2641.46|     720.0000     2700.00|
213-00012 Spray-on Mulch Blanket           10.000 ACRE|    3195.8000    31958.00|    3300.0000    33000.00|
213-00061 Mulch Tackifier                 750.000 LB  |       2.3700     1777.50|       2.4000     1800.00|
214-01010 Brush Layer Cutting            3500.000 EACH|       1.7700     6195.00|       1.8000     6300.00|
216-00201 Soil Reten Blanket (S-C)(B     2000.000 SY  |       1.6500     3300.00|       1.7000     3400.00|
217-00020 Herbicide Treatment              40.000 HOUR|      85.5300     3421.20|     100.0000     4000.00|
304-06000 ABC (CL 6)                     3862.000 TON |      15.0000    57930.00|      17.0000    65654.00|
403-00720 HMA (Patching) (Asph)           111.000 TON |     110.6900    12286.59|     130.0000    14430.00|
403-34721 HMA (Gr SX) (75) (PG 58-28     3197.000 TON |      60.2300   192555.31|      68.0000   217396.00|
411-10253 Emul Asph (CSS-1H)             2666.000 GAL |       4.0300    10743.98|       2.6000     6931.60|
504-04420 Precast Panel Facing           3915.000 SF  |      25.0000    97875.00|      30.0000   117450.00|
504-06310 Ground Nail (10 Foot)           136.000 EACH|     300.3000    40840.80|     310.0000    42160.00|
504-06315 Ground Nail (15 Foot)           117.000 EACH|     422.1800    49395.06|     430.0000    50310.00|
504-06320 Ground Nail (20 Foot)           168.000 EACH|     550.8300    92539.44|     570.0000    95760.00|
504-06325 Ground Nail (25 Foot)           238.000 EACH|     690.7800   164405.64|     710.0000   168980.00|
504-06330 Ground Nail (30 Foot)           302.000 EACH|     847.6400   255987.28|     870.0000   262740.00|
506-00212 Riprap (12 In)                    1.000 CY  |      85.0000       85.00|     150.0000      150.00|
506-00218 Riprap (18 In)                   51.000 CY  |      85.0000     4335.00|     150.0000     7650.00|
514-00200 Pedestrian Railing (Steel)      626.000 LF  |     175.0000   109550.00|     100.0000    62600.00|
515-00400 Concrete Sealer                 896.000 SY  |       5.0300     4506.88|       5.5000     4928.00|
601-01050 Conc CL B (Wall)                213.000 CY  |     325.0000    69225.00|     290.0000    61770.00|
601-03040 Conc CL D (Bridge)              350.000 CY  |     750.0000   262500.00|     380.0000   133000.00|
601-03050 Conc CL D (Wall)                 65.000 CY  |     100.6300     6540.95|     250.0000    16250.00|
601-40300 Struct Conc Coating             778.000 SY  |       9.0600     7048.68|       9.5000     7391.00|
602-00000 Reinf Steel                   16288.000 LB  |       1.4400    23454.72|       0.7000    11401.60|
602-00020 Reinf Steel (Epoxy)           67430.000 LB  |       1.2100    81590.30|       0.9000    60687.00|
603-01240 24 In RCP                       246.000 LF  |      50.3100    12376.26|      75.0000    18450.00|
603-01360 36 In RCP                       108.000 LF  |      82.5100     8911.08|     110.0000    11880.00|
603-05024 24 In RCES                        4.000 EACH|    1635.1900     6540.76|    1600.0000     6400.00|
603-05036 36 In RCES                        3.000 EACH|    2767.2400     8301.72|    2100.0000     6300.00|
604-00510 Inlet Ty D (10 Ft)                4.000 EACH|    4226.3300    16905.32|    6000.0000    24000.00|
604-13010 Inlet Ty 13 (10 Ft)               1.000 EACH|    2515.6700     2515.67|    6500.0000     6500.00|
604-13510 Inlet Ty 13 (D) (10 Ft)           3.000 EACH|    4880.4000    14641.20|    7000.0000    21000.00|
604-30010 MH Slab Base (10 Ft)              1.000 EACH|    2415.0400     2415.04|    2500.0000     2500.00|
605-00060 6 In PP Underdrain             1533.000 LF  |      14.0200    21492.66|      17.0000    26061.00|
605-82100 Pipe Edge Drain                 267.000 LF  |      18.1100     4835.37|      35.0000     9345.00|
607-11580 Fence (Temp)                   9000.000 LF  |       1.0000     9000.00|       3.1000    27900.00|
607-55040 Mesh Anchor                     125.000 EACH|     192.9700    24121.25|     200.0000    25000.00|
607-55100 Wire Mesh                     17370.000 SF  |       2.1100    36650.70|       2.2000    38214.00|
609-20010 Curb Ty 2 B                      33.000 LF  |      10.4500      344.85|      18.0000      594.00|
609-21020 C and G Ty 2 II-B              3044.000 LF  |      10.6600    32449.04|      15.0000    45660.00|
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609-24005 Gutter Ty 2 (5 Ft)               63.000 LF  |      22.0400     1388.52|      25.0000     1575.00|
612-00050 Reflector (Type-3)               13.000 EACH|       8.0500      104.65|       8.0000      104.00|
612-00081 Delin (PM) (Ty I)                90.000 EACH|      40.2500     3622.50|      41.0000     3690.00|
612-00083 Delin (PM)(Ty III)               17.000 EACH|      45.2800      769.76|      46.0000      782.00|
613-01200 2 In Elec Cond (P)              650.000 LF  |      38.2400    24856.00|      18.0000    11700.00|
613-07010 Pull Box (Surf Mtd)               2.000 EACH|     503.1400     1006.28|    1100.0000     2200.00|
614-00011 Sign Panel (CL I)               148.600 SF  |      19.6200     2915.53|      20.0000     2972.00|
614-01583 Stl Sign Supp (2-1/2 In Rd       25.000 EACH|     367.2900     9182.25|     370.0000     9250.00|
614-72857 Surface Mounted Ctrl Cabin        1.000 EACH|    1207.5200     1207.52|    2700.0000     2700.00|
614-80000 Flash Beacon                      4.000 EACH|    1710.6600     6842.64|    3100.0000    12400.00|
614-84000 Traf Sig Ped Pole Steel           4.000 EACH|    1710.6600     6842.64|    1700.0000     6800.00|
620-00002 Field Office (CL 2)               1.000 EACH|   40000.0000    40000.00|   22900.0000    22900.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   30000.0000    30000.00|   12500.0000    12500.00|
620-00020 Sanitary Facility                 3.000 EACH|     909.8400     2729.52|     540.0000     1620.00|
625-00000 Const Surveying                   1.000 L S |   50000.0000    50000.00|   35800.0000    35800.00|
625-00001 Const Surveying (Hour)           60.000 HOUR|      60.3800     3622.80|     130.0000     7800.00|
626-00000 Mobilization                      1.000 L S |  494000.0000   494000.00|  375000.0000   375000.00|
626-01000 Public Info Services              1.000 L S |    7596.4100     7596.41|   10000.0000    10000.00|
627-00011 Pvmt Mkg Paint (Waterborne       46.000 GAL |     125.7800     5785.88|     130.0000     5980.00|
630-00000 Flagging                       2400.000 HOUR|      21.8300    52392.00|      21.0000    50400.00|
630-00001 Pilot Car Operation             180.000 HOUR|      39.5000     7110.00|      40.0000     7200.00|
630-00007 Traf Ctrl Inspection             45.000 DAY |     124.7400     5613.30|     130.0000     5850.00|
630-00011 Courtesy Vehicle                 40.000 DAY |     488.5500    19542.00|     500.0000    20000.00|
630-00012 Traf Ctrl Mgmt                  150.000 DAY |     504.1400    75621.00|     490.0000    73500.00|
630-80336 Barricade (3 M-B) (Temp)          2.000 EACH|     296.2500      592.50|     300.0000      600.00|
630-80341 Const Traf Sign (A)              18.000 EACH|      67.5700     1216.26|      69.0000     1242.00|
630-80342 Const Traf Sign (B)              20.000 EACH|      67.5700     1351.40|      69.0000     1380.00|
630-80343 Const Traf Sign (C)               8.000 EACH|      67.5700      540.56|      69.0000      552.00|
630-80344 Const Traf Sign (Spec)           24.000 SF  |      16.6300      399.12|      17.0000      408.00|
630-80355 Port Mesg Panel                   2.000 EACH|    3949.9800     7899.96|    4000.0000     8000.00|
630-80360 Drum Channel Dev                 50.000 EACH|      41.5800     2079.00|      42.0000     2100.00|
630-80364 Drum Channel Dev (Light) (       50.000 EACH|      46.7800     2339.00|      47.0000     2350.00|
630-80370 Conc Barrier (Temp)             600.000 LF  |      38.0200    22812.00|      35.0000    21000.00|
630-85041 Mobile Attenuator                20.000 DAY |     415.7900     8315.80|     410.0000     8200.00|
641-10000 Shotcrete                      2510.000 SY  |     200.0000   502000.00|      95.0000   238450.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     3,693,629.18|       $     3,748,526.20|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     3,693,629.18|       $     3,748,526.20|
===========================================================================================================


